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Bidders List 
 

 

 Balkema Excavating Inc. 
1500 River St 
Kalamazoo, MI 49048 
 

 Concord Excavating 
P.O. Box 250 
Concord, MI 49237 

 

 Grand River Construction Inc. 
5025 40th Ave 
Hudsonville, MI 49426 
 

 Hoffman Brothers 
8574 Verona Road 
Battle Creek, MI 49014 
 

 Hunter‐Prell 
  149 Richmond Ave. 
  Battle Creek, MI 49014 

 

 J. E. Kloote Contracting Inc. 
11116 Fitzgerald, Suite F 
Nunica, MI 49448 
 

 Milbocker & Sons, Inc. 
1256 29th Street 
Allegan, MI 49010 
 

 Peters Construction Co. 
3325 E Kilgore Rd 
Kalamazoo, MI 49001 
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Location Map 

   

 

    

PROJECT LOCATION 
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General Provisions & Instructions 

Scope of Work 

1. The work covered by this proposal consists of  installing soil erosion and sedimentation control 

items,  total  stream  diversion,  removal  items  (including  the  existing  culvert),  grading  and 

subgrade undercut  (if necessary);  replacement of  the existing 36‐inch  culvert with an 85‐foot 

long,  7.9‐foot  span,  5.6‐foot  rise  corrugated  metal  arch  culvert  according  to  the  drawings 

attached to the MDEQ permit, placement of culvert bedding, structure backfill, aggregate base, 

and restoration items on 12 Mile Road. 

 

2. All work  shall be performed  in accordance with  the Michigan Department of Transportation’s 

(MDOT)  2012  Standard  Specifications  for  Construction  or  as  modified  by  these  General 

Provisions and Instructions. 

 

Special Requirements 

1. Persons wanting  to  submit a bid on  this project  shall  submit  the  forms  from Appendix A: Bid 

Security Requirements & Bid Forms.  Bid forms should be submitted to the Calhoun County Road 

Department.    After  the  bid  opening,  a  decision  will  be  made  to  pursue  what  is  in  the  best 

interest of the Calhoun County Road Department and the County of Calhoun. 

 

2. A  preconstruction  meeting  will  be  held  to  finalize  a  progress  schedule  and  to  determine 

execution‐administration  of  the  contract.    Work  on  the  project  shall  begin  on  or  about 

July 5, 2017  or  on  a  date  agreed  upon  with  the  Calhoun  County  Road  Department  and  the 

Calhoun County.  The completion date for all work shall be July 21, 2017.   

 

3. Payment:  The  contractor  shall  submit  invoices  for  completed  contract  items  to  the  Calhoun 

County Road Department (c/o Kristine Parsons).  The invoice will be processed and payment for 

approved contract  items  (less  retainage,  if necessary) will be made within  thirty  (30) calendar 

days or less of receiving the invoice. 

 

4. The contractor shall furnish a statement to the Calhoun County Road Department certifying that 

all subcontractors and suppliers that furnished  labor, equipment, and materials for the project 

have been paid before the final payment on the contract is made. 
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Questions/Additional Information 

Questions regarding this project should be directed to: 

Kristine Parsons, P.E. 
Senior Civil Engineer 
Calhoun County Road Department 
13300 15 Mile Road 
Marshall, MI 49068 
P: 269.781.0038 
kparsons@calhouncountymi.gov  
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Progress Clause 

Start work on the date shown below or on a date agreed upon with the Engineer. 

START DATE: On or around July 5, 2017 

COMPLETION DATE: On or before July 21, 2017 

The approved  low bidder(s) for the work shall be required to participate  in a preconstruction meeting 

with the Calhoun County Road Department to work out a detailed progress schedule. The schedule for 

this meeting will be set within three (3) days after the approved low bidder is determined.  The Calhoun 

County Road Department will arrange the time and place for this meeting. 

The progress schedule shall include, at a minimum, the controlling work items for the completion of the 

project  and  the  planned  dates  or  work  days  that  these  items  will  be  controlling  operations.    When 

specified  in  the bidding  proposal,  the date  the project  is  to be  opened  to  traffic, as well as  the  final 

project completion date, shall also be included in the project schedule. 
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Project Log 

Project Location 

The 12 Mile Rd. culvert is located underneath 12 Mile Rd. (also known as Mulvaney Rd.) between T Dr. N 

(Burrows  Rd.)  and  the  railroad  tracks  to  the  north,  T01S,  R07W,  Section  12.    This  culvert  carries  an 

unnamed  tributary  of  Battle  Creek  underneath  12  Mile  Road,  a  local  road  within  Pennfield  Charter 

Township that was partially paved in 2016 as part of the Pennfield Local Road Program.  

Description of Work 

Remove the existing 36 inch corrugated metal pipe (CMP) and install an 85‐ft. long, 7.9‐ft. span, 5.6‐ft. 

rise corrugated metal arch culvert at the 12 Mile Rd. crossing of an unnamed tributary of Battle Creek as 

outlined in the attached MDEQ permit and plans.  Impacts to wetlands and the 100‐year floodplain will 

be  negligible,  and  all  activities  will  be  completed  in  accordance  with  the  approved  plans  and  permit 

conditions.  There  shall  be  no  in  water  work  between  May  1  and  June  30  due  to  fish  spawning 

restrictions.  

Project Log  

The Contractor  shall  follow all provisions and  limitations of  the MDEQ permit and  is advised  that  the 

proposed  culvert  elevations  are  critical;  adherence  to  these  elevations  is  mandatory.    Construction 

methods, including density requirements, shall be met according to MDOT 2012 Standard Specifications 

for Construction. 

Contractor shall install all necessary traffic control items for road closure in accordance with the Special 

Provision for Maintaining Traffic.  The contractor must submit a Traffic Control & Detour Signage Plan to 

CCRD for approval at the preconstruction meeting.  A detour route is included with this bid document. 

The  Contractor  is  required  to  give  48 hours’  notice  to  the  Calhoun  County  Road  Department  (CCRD) 

prior to closing 12 Mile Road. 

No work shall take place within the railroad right of way, including, but not limited to, the placement of 

equipment or signs, without the authorization of the Engineer. 

Silt fence shall be placed on the upstream and downstream banks of the stream adjacent to the culvert 

so that sediment does not enter the stream during construction.  The silt fence must be trenched in to a 

depth of 6‐inches and shall not be placed  in any areas of concentrated or channelized flow.   This  item 

will be paid for as Erosion Control, Silt Fence. 

The contractor  shall completely divert  the  stream around  the culvert  location  in accordance with  the 

Special  Provision  “Stream  Diversion,  Temp,  Modified”  which  describes  three  methods  that  the 
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Proposed 12 Mile Road Culvert Information 

 Benchmark #1 elevation+:    837.27 

 Upstream invert elevation:    831.28 

 Downstream invert elevation:    830.61 

 Upstream streambed elevation*:  833.18 

 Downstream streambed elevation*:  832.51 

 

+ Benchmark was taken on a magnetic nail in an 18‐inch oak tree 
*Proposed culvert will be buried approximately 25% (1.9‐ft.)
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Special Provisions 

 Detour Route 

 Maintaining Traffic 

 Stream Diversion, Temp, Modified 

 Culv, CSP Arch, Cl A, 95 inch by 67 inch 

 Crushed Concrete Near Water 

 Slope Restoration, Modified 
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CALHOUN COUNTY ROAD DEPARTMENT 

DETOUR ROUTE 

CCRD: KOP 1 of 3 DATE: 03/21/2017 

a. Detour Route. 
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CALHOUN COUNTY ROAD DEPARTMENT 

SPECIAL PROVISION 
FOR 

MAINTAINING TRAFFIC 
 
CCRD: ANK, BJK 1 of 1  03-15-17  
 

a. Description. Traffic detour and maintenance during construction shall be in accordance 
with Section 104.11 of the Michigan Department of Transportation 2012 Standard Specifications 
for Construction. All signs, barricades, and other traffic control devices shall be in accordance 
with the 2011 Michigan Manual of Uniform Traffic Control Devices (MMUTCD).  

 
No work will be allowed on Sundays or holidays and all work must be performed during the 
daylight hours.  

 

b. Construction Influence Area. The Construction Influence Area (CIA) shall consist of 
the project right of way five-hundred (500) feet in all directions.  

 
c. Traffic Control Devices and Restrictions. All traffic control devices and their usage 

must conform to Part 6 of the MMUTCD. The Contractor must review, adjust, and maintain all 
traffic control devices on a daily bases or as directed by the Engineer. The Contractor must 
notify the Engineer at least twenty-four (24) hours in advance of erecting construction zone 
signing. Access to all businesses and residences must be maintained at all times and work must 
be coordinated with the Engineer. 

 
The Contractor must maintain all traffic control devices and is responsible for reviewing the 
adequacy and condition of all traffic control devices at least once per day for the duration of the 
project. Replacement and repair of the traffic control devices will be restricted to daylight hours. 
All signs damaged as a result of the Contractor’s operations must be replaced by the Contractor 
at his expense.  

 
d. Measurement and Payment. Items necessary for maintaining traffic being measured 

and paid for separately include:  
 
 Pay Item  Pay Unit  
  
 Minor Traf Devices ............................................................................................. Lump Sum  
 Barricade, Type III, High Intensity, Double Sided, Lighted, Furn ................................ Each 
 Barricade, Type III, High Intensity, Double Sided, Lighted, Oper ................................ Each 
 Plastic Drum, High Intensity, Furn ............................................................................... Each 
 Plastic Drum, High Intensity, Oper .............................................................................. Each 
 Sign, Type B, Temp, Prismatic, Furn .............................................................. Square Foot 
 Sign, Type B, Temp, Prismatic, Oper .............................................................. Square Foot 
 
Signing for lane or road closures, if applicable, shall be in accordance with the Michigan 
Department of Transportation maintaining traffic typical drawings WZD-125E, WZD-100A, 
M0020a, M0040, and M0150a.  
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2 of 4 

1. Pump Method (Figure 1).  
 

The pump and hoses used to divert water around the construction area shall have sufficient flow 
capacity to minimize ponding of water against the upstream barrier and potential water damage 
to upstream properties. Water shall be discharged from the hoses onto an area stabilized with 
riprap. 

 
All labor, equipment, and materials required to temporarily divert the stream flow with pumps 
and hoses, including a discharge area stabilized with riprap is included with the pay item “ 
Stream Diversion, Temp, Modified”. 
 

2. Diversion Method (Figure 2).  
   
Construction Sequence: 
 
1. Excavate a diversion ditch from Point A to Point B. 
2. Line the diversion ditch with plastic sheeting. The top edge of the plastic sheeting shall be 

anchored to the top of the ditch above the water surface. Sections of plastic sheeting shall 
be overlapped for a minimum distance of 2 feet in the downstream direction and have a 
sufficient quantity of washed 6A or 6AA stone placed on the overlap area to prevent 
undermining of the sheeting. 

3. Excavate the diversion ditch from Point A to the stream then excavate from Point B to the 
stream. Stabilize the ditch in these areas with washed 6A or 6AA stone. 

4. Place a barrier to direct flow through the diversion ditch at the upstream end. 
5. Place a barrier at the downstream end. 
6. Dewater the construction area. 
7. Remove the existing culvert, place and backfill the new culvert. Place riprap at the culvert 

inlet and outlet as shown on the plans. 
8. Remove the downstream barrier. 
9. Remove the upstream barrier. 
10. Backfill the diversion ditch. The diversion ditch in the area beneath the influence of the 

pavement and shoulder shall be backfilled in accordance with Section 401.03.F.1 of the 
Michigan Department of Transportation’s (MDOT’s) 2012 Standard Specifications for 
Construction. 

 
All labor, equipment, and materials required to perform items 1-5 and 8-10 shown above are 
included with pay item “Stream Diversion, Temp, Modified”. 
  

3. Diversion Culvert Method (Figure 2). 
 
Construction Sequence: 
 
1. Install and backfill the temporary diversion culvert. 
2. Stabilize the inlet and outlet ends of the culvert with 6A or 6AA aggregate and riprap. 
3. Place a barrier upstream from the construction area to redirect flow into the inlet end of the 

diversion culvert. 
4. Place a barrier downstream from the construction area. 
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5. Dewater the construction area. 
6. Remove the existing culvert, install and backfill the culvert. Place riprap at the inlet and 

outlet ends of the new culvert. 
7. Remove the downstream barrier. 
8. Remove the upstream barrier. 
9. Remove the temporary diversion culvert and backfill it’s trench. The culvert trench under 

the influence of the pavement and shoulder shall be backfilled in accordance with Section 
401.03.F.1 of the Michigan Department of Transportation’s (MDOT’s) 2012 Standard 
Specifications for Construction. 

 
All labor, equipment, and materials required to perform items 1-4 and 7-9 shown above are 
included with the pay item “Stream Diversion, Temp, Modified”. 
 

4. Offset Method (Figure 3). 
 
Construction Sequence: 
 
Stage 1 
 
1. Place upstream and downstream barriers as shown in Figure 3. 
2. Install and backfill the new culvert, relocate the channel to align with the new culvert and 

place riprap as detailed on the plans. 
   
Stage 2 
 
1. Reorient the upstream and downstream barriers to direct the stream flow through the new 

culvert and isolate the existing culvert from the stream flow. 
2. Remove and backfill the existing culvert. 

 
All labor, equipment, and materials required to perform items in Stage 1 and 2 (other than 
removal of the existing culvert and installing the new culvert) shown above are included with the 
pay item “Stream Diversion, Temp, Modified”. 
 

c. Materials. The upstream and downstream barriers shown in Figures 1, 2, and 3 shall be 
constructed with steel interlocking sheet piling. Other materials may be used to construct these 
barriers if approved by the engineer. 
 
Backfill materials for areas beneath the influence of the payment and shoulder shall be Granular 
material Class II meeting the requirements of Section 902.08 of MDOT’s 2012 Standard 
Specifications for Construction. 
 
The stone used for stabilization shall be 6A or 6AA aggregate meeting the requirements of 
Section 902.03 of MDOT’s 2012 Standard Specifications for Construction. 
 
 

4 of 4 
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The culvert used for the “Diversion Culvert Method” shall have a cross-sectional area large 
enough to keep discharge velocities at the culvert end low enough to limit erosion. Any type of 
culvert that the contractor elects to use will be acceptable as long as water velocities exiting the 
downstream end of the culvert do not cause erosion. 
 

d. Measurement and Payment. “Stream Diversion, Temp, Modified” will be paid for at the 
contract unit price for the following Contract Item (Pay Item), which shall be payment in full for 
all labor, equipment, and materials required:  
 
 Pay item Pay Unit 
 
 “Stream Diversion, Temp, Modified” .................................................................. Lump Sum 
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CALHOUN COUNTY ROAD DEPARTMENT 
 

SPECIAL PROVISION 
FOR 

CULV, CSP ARCH, CL A, 95 INCH BY 67 INCH 
 

CCRD: KOP 1 of 1 3/21/17 
 

a. General. The work of “Culv, CSP Arch, Cl A, 95 inch by 67 inch” shall include all labor, 
equipment, and material required to: 

 
1. Excavate the material down to grade or to the culvert bedding bottom elevation 
2. Place the culvert bedding & culvert, and wrap any joints in geotextile fabric 
3. Provide temporary cover and restraining the pipe to maintain line & grade 
4. Provide, place, & compact the backfill 
5. Dispose of excess material 

as shown on the plans and in accordance with Section 401 of the 2012 Standard Specifications 
for Construction.  CCRD will provide the new pipe arch culvert. 

b. Materials.  All materials shall meet the requirements of Sections 902 and 910 of the 
MDOT 2012 Standard Specifications for Construction. 

 
c. Construction Methods.  The contractor will excavate a trench according to the Limits of 

Excavation (Page 5 of 6 of the MDEQ permit drawings).  The contractor is responsible for the 
disposal of all spoils and materials according to the conditions of the MDEQ permit. The 
contractor will then place and compact a minimum of 12-inches of 6A culvert bedding according 
to the upstream and downstream elevations of the culvert.  A geotextile separator will be placed 
on top of the bedding material.  The culvert shall be placed on the geotextile and geotextile 
fabric will be wrapped around any culvert joints. 6A aggregate will then be placed to a depth 
specified by the Engineer (see Project Log) within the culvert.  Granular material Class III will be 
placed around the culvert up to a depth of 8-inches below the road surface.  All backfill material 
is to be compacted in no more than 8-inch lifts to a density of at least 95% in accordance with 
subsection 206.03.B.  This work shall be completed according to Section 401 of the MDOT 
2012 Standard Specifications for Construction and the Special Provision “Culv, CSP Arch, Cl A, 
95 inch by 67 inch”, and will be paid for as Culv, CSP Arch, Cl A, 95 inch by 67 inch. 

Any additional excavation to remove unsuitable foundation soils beyond the limits shown on the 
plans will be measured by the Engineer and paid for separately as Excavation, Earth.  In 
accordance with the MDOT 2012 Standard Specifications for Construction 406.03.G.2, 
unstable/disturbed subsoils or obstructions other than bedrock should be undercut (removed) 
and replaced with or stabilized using a layer of 6A coarse aggregate.  This layer should be a 
minimum of 12-inches thick, but may need to be thicker depending on the field conditions.  The 
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6A coarse aggregate should be placed over the entire unstable area.  For undercuts that extend 
beyond the outer edges of the culvert, the base of the undercut should be located beyond a 1:1 
slope extended down from the outside bottom edge of the culvert to the base of the 
undercut.  The 6A coarse aggregate should be placed in lifts not exceeding 12-inches and 
should be compacted in deeper excavations or tamped/charged into the unstable subgrade with 
the backhoe bucket until the subgrade is sufficiently stable.  The additional 6A coarse aggregate 
fill material will be included in the Culv, CSP Arch, Cl A, 95 inch by 67 inch pay item. 

Measurement and Payment.  “Culv, CSP Arch, Cl A, 95 inch by 67 inch” will be paid for by 
the length of the culvert. 

Pay item Pay Unit 
 
 Culv, CSP Arch, Cl A, 95 inch by 67 inch .............................................................................. Ft
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MICHIGAN  

DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION  
FOR 

CRUSHED CONCRETE NEAR WATER 
 

C&T:JFS 1 of 1 C&T:APPR:KAS:DBP:02-24 12 
  FHWA:APPR:02-24-12 

 
Add the following paragraph after the first paragraph of Subsection 902.05 on page 743 
of the Standard Specifications for Construction: 

 
The use of crushed concrete is prohibited on the project within 100 feet of any water course 
(stream, river, county drain, etc.) and lake, regardless of the application or location of the 
water course or lake relative to the project limits. 

 
Add the following paragraph after the first paragraph of Subsection 902.06 on page 743 
of the Standard Specifications for Construction: 

 
The use of crushed concrete is prohibited on the project within 100 feet of any water course 
(stream, river, county drain, etc.) and lake, regardless of the application or location of the 
water course or lake relative to the project limits. 

 
Add the following paragraph after the fourth paragraph of Subsection 902.07 on page 744 
of the Standard Specifications for Construction: 

 
The use of crushed concrete is prohibited on the project within 100 feet of any water course 
(stream, river, county drain, etc.) and lake, regardless of the application or location of the 
water course or lake relative to the project limits. 
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CALHOUN COUNTY ROAD DEPARTMENT 
 

SPECIAL PROVISION 
FOR 

SLOPE RESTORATION, MODIFIED 
 

CCRD: ANK 1 of 1 3/15/17 
 

a. Description. The work of “Slope Restoration, Modified” shall consists of preparing areas 
to be seeded, placing topsoil, seeding, fertilizing, mulching, anchoring mulch, and watering as 
shown on the plans and in accordance with Section 816 of the 2012 Standard Specifications for 
Construction. 

 

b. Materials. All materials shall meet the requirements of Sections 911 and 917 of the 
Michigan Department of Transportation’s (MDOT) 2012 Standard Specifications for 
Construction. 

 

c. Construction Methods. The Contactor shall restore disturbed areas as described in 
Subsection 816.03 of the MDOT’s 2012 Standard Specifications for Construction. Materials 
shall be placed at rates specified in Section 816 of MDOT’s 2012 Standard Specifications for 
Construction. 

 
Topsoil thickness shall be placed at a minimum thickness of 3 inches. In the event that sufficient 
suitable topsoil is not salvaged from the grading operation, the Contractor shall furnish the 
additional topsoil required as part of “Slope Restoration, Modified”. The application rates for 
other items covered under “Slope Restoration, Modified” shall meet or exceed the rates called 
for in Section 816 of the MDOT’s 2012 Standard Specifications for Construction. 

 

d. Measurement and Payment. “Slope Restoration, Modified” will be measured and paid 
for based on the area restored.  “Topsoil Surface, 3 inches”, “Seeding, Mix TUF”, “Fertilizer, 
Chemical Nutrient Cl. A”, “Mulch”, “Mulch Anchoring”, and “Water, Sodding/Seeding” shall be 
used and will be considered as included in the pay item ”Slope Restoration, Modified”. “Water 
Sodding/Seeding” shall be used at the Contractor’s discretion to insure a well-established turf. 
No separate payment will be made for these various items of work. For steep slopes and ditch 
bottoms, mulch blankets shall be used in place of “Mulch and “Mulch Anchoring”. Areas that are 
restored with mulch blankets will be paid for as Slope Restoration, Modified”. 

 
 Pay Item Pay Unit 
 

 Slope Restoration, Modified ............................................................................ Square Yard 
 

Payment for “Slope Restoration, Modified” will be made based on the following schedule: Upon 
completion of the work, payment will be based on 50% of the contract unit price. After the grass 
germinates and the Engineer is satisfied that the amount and area of the grass germination 
should reasonably provide a well-established turf, the remaining balance of the contract unit 
price will be paid.   
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Notice to Bidders 

 

Use of Crushed Concrete for Dense‐ & Open‐Graded Aggregates & Granular Material 

Pursuant  to  the  Special  Provision  for  “Crushed  Concrete  Near  Water”,  included  elsewhere  in  the 

contract documents, the used of crushed concrete for dense‐graded aggregate, open‐graded aggregate, 

and  granular  material  is  prohibited  within  one‐hundred  (100)  feet  of  a  water  course  or  lake.    The 

estimated amount of material and the location (by pay item) affected by this prohibition is: 

 Aggregate Base, 8 inch ‐  60 Syd 

 Riprap, Plain ‐ 50 Syd 
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Utility Coordination 

The  contractor  shall  cooperate  and  coordinate  construction  activities  with  the  owners  of  utilities  as 

stated in Section 104.08 of the 2012 MDOT Standard Specifications for Construction.  In addition, for the 

protection of underground utilities, the contractor shall follow the requirements in Section 107.12 of the 

2012 MDOT Standard Specifications  for Construction.   Contractor delay claims  resulting  from a utility 

will be determined based upon Section 109.05 of the MDOT Standard Specifications for Construction. 

For protection of underground utilities and in conformance with Public Act 53, the contractor shall dial 

1‐800‐482‐7171 a minimum of  three  (3)  full working days, excluding Saturdays, Sundays and holidays 

prior  to  beginning  each  excavation  in  areas  where  public  utilities  have  not  been  previously  located.  

Members will  thus be  routinely notified.   This does not  relieve  the contractor of  the  responsibility of 

notifying utility owners who may not be a part of the “MISS DIG” alert system. 

 

Public Utilities 

The following public utilities have facilities located within the right‐of‐way: 

Gas and Electric 

Consumers Energy 
311 E Michigan Ave #100 
Battle Creek, MI 49014 
Matthew Koepke ‐ (269) 969‐8595 
 

Telephone 

AT&T 
2919 Millcork St., Room 101 
Kalamazoo, MI 49001 
Jeff Saylor – (269) 384‐4490 
 

Natural Gas 

Semco 
15851 Helmer Road S. 
Battle Creek, MI 49015 
Julie Conant – (269) 968‐8111 
 
 
Cable TV 
 
Comcast Cable 
16718 US Highway 12 
Cement City, MI 49233 
Jim Newby – (517) 206‐8100 
 

The owners  of existing  service  facilities  that are within  grading  or  structure  limits will  move  them  to 

locations  designated  by  the  Engineer  or  will  remove  them  entirely  from  the  roadway  right  of  way.  

Owners of public utilities will not be  required by  the CCRD  to move additional poles or  structures  in 

order to facilitate the operation of construction equipment unless it is determined by the Engineer that 

such  poles  or  structures  constitute  a  hazard  to  the  public  or  are  extraordinarily  dangerous  to  the 

Contractor’s operations. 
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Attachment A:  

Bid Security Requirements & Bid Forms 
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Bid Security 

Bid security shall be made payable to the Calhoun County Road Department in an amount equal to 5% 

of the total bid. The bid security can be cash, certified check, or a bid bond issued by a surety.  

The bid security of the successful low bidder will be retained by the Calhoun County Road Department 

until  a  contract  is  executed.  The  bid  security  shall  be  returned  to  the  successful  low  bidder  within 

ten (10) business days of the date the contract is executed.  

The successful low bidder’s bid security will be forfeited if the Calhoun County Road Department and the 

successful low bidder fail to reach agreement on a progress schedule or if the low bidder fails to return 

an  executed  contract  to  the  Calhoun  County  Road  Department    within  ten  (10)  business  days  of 

receiving notice of award. 

The bid  security of other bidders  shall be  returned within  ten  (10) business days of  the bid opening.
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Attachment C:  

12 Mile Road Drainage Easement 
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